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1. PRICE BREAK DOWN

A

1 INDIRECT MANPOWER

1.1 - Site Coordinator MD 25

1.2 - Site Engineer MD 8

1.3 - Quality Control MD 35

1.4 - Safety Officer MD 25

1.5 - Safety Man MD 55

1.6 - Tool Man MD 25

1.7 - Administrasion MD 25

-                                    

1 DIRECT MANPOWER FOR PRE FAB AT WORK SHOP

- Foreman MD 6

- Welder MD 11

- Fitter MD 11

- Helper MD 16

- Painter MD 3

1 DIRECT MANPOWER FOR REPLACEMENT AT SITE

1.1 Replace flange pipe based on Drawing No.1 DB

- Foreman MD 13

- Welder MD 35

- Fitter MD 33

- Helper MD 54

- Scafolder MD 6

1.2 Replace flange pipe based on Drawing No.2 DB

- Foreman MD 9

- Welder MD 6

- Fitter MD 8

- Helper MD 12

1.3 Replace flange pipe based on Drawing No.3 DB

- Foreman MD 9

- Welder MD 18

- Fitter MD 15

- Helper MD 31

1.4 Replace flange pipe based on Drawing No.4 DB

- Foreman MD 14

- Welder MD 18

- Fitter MD 21

- Helper MD 100

- Scafolder MD 7

1.5.1 Replace flange pipe based on Drawing No.5 DB

- Foreman MD 9

- Welder MD 7

- Fitter MD 8

- Helper MD 12

-                                    

B

1

1.1 - Genset 15 KVA UD 7

1.2 - Forklift 5 Ton UD 2

1.3 - Unicrane UD 8

1.4 - Engine Welding Machine UD 84

1.5 - Small / Common Tools & Shelter Lot 1

1.6 - Trafo Inverter UD 84

1.7 - Chain Block (including Lifting Device) UD 84

-                                    

C

SUB TOTAL

SUB TOTAL

EQUIPMENT & TOOLS

PR 3000023262 TAM24‐OLEFIN PLANT 

SUB TOTAL

MATERIAL

REMARKS TOTAL PRICE (IDR) DESCRIPTION

MANPOWER

NO. UNIT QTY
 UNIT PRICE 

(IDR) 



REMARKS TOTAL PRICE (IDR) DESCRIPTIONNO. UNIT QTY
 UNIT PRICE 

(IDR) 

1 PERMANENT MATERIAL

1.1 - Sand & Painting Material LOT 1

1.2 - Steel Support LOT 1

2 TEMPORARY MATERIAL

2.1 - Scafolding M3D 12844

-                                    

D

1 LOT

1.1 - Welding Electrode LOT 1

1.2 - LPG LOT 1

1.3 - Oxygen LOT 1

1.4 - Fire Protection LOT 1

1.5 - Grinding stone LOT 1

1.6 - Fuel Diesel LOT 1

1.7 - NDE (10%RT & 100%PT) LOT 1

-                                    

E

1 FIELD EXPENSES LOT 1

1.1

-                                    

F

1 ENGINNERING LOT

1.1 - Survei LOT 1

1.2 - Drawing LOT 1

-                                    

G LOT

1 GENERAL EXPANSES LOT

1.1 Accomodation LOT 1

1.2 HSE Cost LOT 1

1.3 Medical Check Up LOT 1

1.4 Computer, Printing, Stationeries LOT 1

1.5 Communication LOT 1

GENERAL EXPANSES

SUB TOTAL

FIELD EXPENSES

CONSUMABLE

ENGINEERING

SUB TOTAL

SUB TOTAL

SUB TOTAL


